



425 S. Palos Verdes Street Post Office Box 151 San Pedro, CA 90733-0151 TEL 310-SEA-PORT portoflosangeles.org

Karen Bass *Mayor, City of Los Angeles*

Board of Harbor
Commissioners

Lucille Roybal-Allard
President

John A. Pérez
Vice President

Yolanda M. De La Torre
Commissioner

Edward R. Renwick
Commissioner

I. Lee Williams
Commissioner

Eugene D. Seroka

Executive Director

October 8, 2025

ATTENTION ALL BIDDERS

**SUBJECT: ADDENDUM NO. 2
AVALON PEDESTRIAN BRIDGE AND PROMENADE GATEWAY
SPECIFICATION NO. 2804**

It is intended that all work affected by the herein contained information shall conform to the requirements of Specification No. 2804, as amended herein, and shall be included in the preparation of bids responsive to the Notice Inviting Bids, dated August 19, 2025.

SPECIFICATION:

Changes to the below listed specification pages are highlighted by shading the additions and revisions, striking out the deletions, and by adding "Addendum No. 2" on the bottom of the pages. These pages replace the existing pages. Changes are on the following pages:

TOC – 1, 6, 8, and 9.

00030 – 45 through 55.

01000 – 6, 14, and 15.

03 10 00 – 1, Pages 2 through 5 are Format Change Only.

03 20 00 – 1, Page 2 is Format Change Only.

05 05 13 – 1, Page 2 is Format Change Only.

05 05 14 – 1, Page 2 is Format Change Only.

05 05 24 – 1, Pages 2 and 3 are Format Change Only.

05 12 02 – 1, Page 2 is Format Change Only.

05 12 24 – 1, Pages 2 through 4 are Format Change Only.

05 50 00 – 1, Pages 2 through 4 are Format Change Only.

05 52 03 – 1, Pages 2 and 3 are Format Change Only.

05 73 01 – 1, Pages 2 and 3 are Format Change Only.

08 71 00 – Pages 7 and 8. Page 6 is Format Change Only.

09 90 01 – 1, Pages 2 through 4 are Format Change Only.

31 23 19 – 1, Page 2 is Format Change Only.

31 62 13.23 – Page 21.

32 13 14 – 1, Pages 2 and 3 are Format Change Only.

Section 00060 – Contract has been replaced in its entirety for clarity, however, the only change was to Section 5.1 Signatures.

Section 26 56 61 Pedestrian Bridge Lighting has been removed in its entirety.

Section 31 00 00 Earthwork has been replaced in its entirety.

Appendix "H" – 55-4.01D(4)(c) and 55-4.03B.

Appendix "K" has been added to the Specifications.

DRAWINGS:

Changes on Drawings are shown clouded with Delta "A" on the affected areas and on each sheet of the revised Drawings.

The following sheets were revised for Drawing Nos. 1-3302 and 1-3472:

T-01

The following sheet were revised for Drawing No. 1-3302:

T-02
S-041

T-03
S-061

S-011
RW-02

The following sheet were revised for Drawing No. 1-3472:

T-02
U-01
U-04
UT-03

T-06
U-02
G-01

U-00
U-03
UT-01

BID CLOSING:

The bid closing date remains **Tuesday, October 21, 2025.**

Please check the website at <https://www.portoflosangeles.org/business/contracting-opportunities/construction-bids> for the latest responses to submitted questions.

For further information, please contact Karen Gong, Project Construction Manager, at (310) 732-0336.

Sincerely,

 for
SHAUN SHAHRESTANI
Chief Harbor Engineer